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The Florida Legislature 
 

OFFICE OF PROGRAM POLICY ANALYSIS AND 
GOVERNMENT ACCOUNTABILITY

PK Jameson, Coordinator 

Office of Program Policy Analysis and Government Accountability (OPPAGA) 
(6)(b) Contract for Consulting Services-Invitation to Negotiate 

Franklin County School District Discretionary Sales Surtax Performance Audit 
Contract No. OP2112 

OPPAGA ANTICIPATES MAKING A RECOMMENDATION ON OR BEFORE 6/24/22 

OPPAGA is seeking proposals from experienced consultants to conduct a performance audit of 
the program associated with the Franklin County School District proposed discretionary sales 
surtax in accordance with s. 212.055(11), Florida Statutes. The audit must be conducted by a 
CPA licensed pursuant to Chapter 473, Florida Statutes.   

Qualifications: 
In addition to demonstrating that the audit will be conducted by a Florida CPA, proposals must 
show performance auditing experience, illustrate an understanding of performance audit 
methodology, propose a team with subject matter and audit expertise, and assign appropriate 
team members for each task. For complete information regarding the details of this procurement, 
please review the attached documents in their entirety. 

Submittal Information:  
Submitted responses must be provided electronically to oppagaprocurement@oppaga.fl.gov 

Award Process: 
OPPAGA will negotiate with vendors as proposals are received and will recommend contracting 
with the vendor it comes to final terms with first. OPPAGA’s recommendation will be subject to 
final approval by designees of the Florida Legislature.  

Notice of Intent: 
Consultants intending to submit a proposal for this procurement are requested to submit a notice 
of intent to oppagaprocurement@oppaga.fl.gov indicating the date the proposal will be 
submitted.  

Questions: 
Please direct all questions to Janet Tashner, General Counsel, (850) 717-0526. 

mailto:oppagaprocurement@oppaga.fl.gov
mailto:oppagaprocurement@oppaga.fl.gov
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Contract for Consulting Services Reply Documents 

Contract No. OP2112 Franklin County School District Discretionary Surtax Audit 

Refer to Schedule A and B of Contract OP2112 for Scope of Work and Deliverables 

 

Please provide the following information in your reply:   

I. Information Cover Sheet 

A completed and signed Respondent’s Information Coversheet (Appendix A).  This 
document must be signed by an individual responsible for the organization’s response and 
authorized to negotiate for the organization during the negotiation process, including 
binding signature authority. 
 

II. Warranties Certifications (Appendix B)  
 

III. Non-Collusion Statement (Appendix C) 
 

IV. Disclosure Information (Appendix D) 
 

V. Conflicts Statement 

A transmittal letter in the form of a standard business letter, signed by an individual 
authorized to legally bind the Contractor, listing any and all personal or contractual 
relationships that exist or have existed within the last three (3) years, between the 
Contractor, or its predecessor organization, and the Franklin County School District. Not 
every prior or existing contractual relationship will constitute a conflict, but the Contractor 
must include sufficient description of the personal or contractual relationship(s) to enable 
the Legislature to determine whether a conflict exists. OPPAGA, in its sole discretion, will 
make the final determination regarding the existence of a conflict of interest. 
 

VI. Corporate Capabilities     

This portion of the Reply should describe the Contractor’s organizational experience with 
similar projects and demonstrate its understanding of the nature of analysis required for 
this project by providing the information detailed below. This section describes 
information requested about the Contractor’s firm experience. (Contractor’s individual 
team members’ experience is addressed in Section VII.) 

This portion of the Reply must include the items below. 

• A description of the current and past experience the Contractor has that is 
comparable to the effort required in this project.   

• A description of the Contractor organization’s internal product quality 
assurance system and the name, title and contact information for their quality 
assurance manager who can provide additional information.  
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• Business references for three (3) engagements undertaken by the Contractor
organization within the past five (5) years that were of comparable size and
complexity to the requirements of this project. For each business reference listed,
the Contractor should identify the nature of the services provided, and the name,
title, mailing address, email address, and telephone number of persons
OPPAGA may contact to verify organizational experience. Contractors shall
complete the References Form in Appendix E to this Request to provide the
contact information for its references.

VII. Project Staffing and Organization

In this portion of the Reply, the Contractor must describe the qualifications of all
individuals who will be assigned to the project.  The Reply must include each individual’s
experience and knowledge to perform they will be assigned related to the Scope of Work
and Deliverables.

This portion of the Reply must include the items below.

• An organizational chart for this project that covers the personnel assigned,
including identification of subcontractors.

• The total number of project hours broken out by each individual assigned to the
project.  The hours devoted to the project must ensure that the Contractor's proposed
methodology to produce each deliverable can be successfully implemented in a
timely manner.

• Identification of the individual assigned as day-to-day project manager and a
description of that individual’s prior project leadership experience including any
recent, significant experience similar to the scope and complexity of this project. The
individual identified as the project manager must be a certified public accountant
licensed pursuant to Chapter 473, Florida Statutes.

• Each team member’s specific role on the project and their specific related
experience with similar projects.

Once individual team members are identified and accepted by OPPAGA, no changes to the 
staff, roles, or hours will be permitted without prior approval from OPPAGA.   

VIII. Proposed Methodology and Work Plan

The proposed methodology and work plan section of the Reply is critical to demonstrating
the Contractor’s knowledge, experience, and understanding of the Scope of Services
requested and work that will need to be completed as part of each project.

Methodology. In this portion of the Reply, the Contractor must provide a detailed
description of the proposed methodologies that will be employed to gather information and
conduct the necessary analyses for each review.  The Contractor’s Reply must state that it
will provide all services outlined in Scope of Services of this Solicitation.
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This portion of the Reply also must include the information below. 

• The specific methods, such as surveys, interviews, focus groups, cost-benefit 
analyses, that will be used.   

• The primary data that will be evaluated and the sources of the data. 

• The methods that will be used to ensure the completeness, accuracy, and reliability 
of the data analyzed in the project.  

• Any benchmarks/standards that will be used. 

• Any statistical analyses and analytical tools, such as Excel, SPSS and SAS, that will 
be used. 

• The methods that will be used to receive and incorporate feedback regarding the 
information in project deliverables, including statements, exhibits, conclusions, and 
findings. 

Work Plan. In this portion of the Reply, the Contractor must describe the work that will 
be performed to gather and analyze information for the project.  The Work Plan must 
describe the progression of project work and project milestones, including an estimate of 
the hours to be allocated to the various deliverables.  The Work Plan should be consistent 
with Contractor’s proposed team structure, anticipated roles, and project assignments 
described in response to Section VII. 

This portion of the Reply must, at a minimum, include the items below. 

• A detailed description of all major tasks (e.g., interviews, data analyses, etc.) that 
will be undertaken to address the research issues described in the Project Scope, the 
dates and duration of any planned site visits, and the relationship of the tasks to the 
completion of required deliverables.  

• The individual(s) assigned to each task.  

• The completion dates for each task.  

IX.   Financial Reply (Appendix F) 

In this portion of the Reply, the Contractor must provide the total cost of the project. The 
cost submitted must be fixed and all-inclusive for meeting the requirements of this project 
and completing all services described in the Contractor’s Reply. The Florida Legislature 
will not pay for travel costs.  

The Contractor must utilize the Cost Form included in Appendix F.  The Contractor must 
complete each field of the Cost Form, Appendix F. (The Contractor may use electronic 
means to complete the form.) 

X. Certification of Minimum Requirements (Appendix G) 

In this portion of the Reply, the Contractor must affirm that it meets the listed minimum 
requirements listed by putting an "X" in the appropriate box 
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XI. Documentation of Qualifications (Appendix H) 
 

In this portion of the Reply, the Contractor must provide documentation that the individual 
identified as the project manager for each project is a certified public accountant licensed 
pursuant to Chapter 473, Florida Statutes. 
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Appendix A 
Information Cover Sheet 

 

OFFICE OF PROGRAM POLICY ANALYSIS 
AND GOVERNMENT ACCOUNTABILITY  

State of Florida Legislature 
Franklin County School District Discretionary Surtax Performance Audit Reply 

OP2112 
 

 
Company (Vendor) Name:  
 
Company Type (Corporation, LLC, etc.): 
 
Principal Address:  
 
City:      State:    Zip Code:  
 
FEID No.: 
 
Website URL:  
 
Contract Manager:  
 
Contract Manager Address:  
 
City:      State:    Zip Code:  
 
Email Address:     Telephone No.:  
 
Legal Notice Contact Name:  
 
Address:  
 
City: _____________________________ State: __________ Zip Code: __________________  

 

VENDOR AGREES TO THE TERMS OF CONTRACT OP2112 THROUGH 
SUBMISSION OF THIS PROPOSAL AND SIGNATURE BELOW 

 

Authorized Representative: ____________________________________________________  
                              (Owner or Authorized Corporate Officer/Title) 

 
Signature (Manual):____________________________________________________________ 

        (Owner or Authorized Corporate Officer) 



Page 6 of 12 
 

Appendix B 

Warranties Certifications 
 
 

• The Contractor is registered to do business in the State of Florida.  

• The Contractor or any other organization associated with the Reply is not currently under 
suspension or debarment by the State or any other governmental authority. 

• To the best knowledge of the person signing the Reply, the Contractor, its affiliates, its 
subsidiaries, its directors, its officers, or employees of any other organization associated with 
this Reply are not currently under investigation by any governmental authority and have not in 
the last ten years been convicted or found liable for any act prohibited by law in any jurisdiction 
involving conspiracy or collusion with respect to bidding on any public contract. 

• To the best knowledge of the person signing the Reply, the Contractor, its affiliates, its 
subsidiaries, its directors, its officers or employees of any other organization associated with 
this Reply have no delinquent obligations to the State, including a claim by the State for 
liquidated damages under any other contract. 

• To the best knowledge of the person signing the Reply, the Contractor, its affiliates, its 
subsidiaries, its directors, its officers or employees of any other organization associated with 
this Reply have not within the preceding three years been convicted of or had a civil judgment 
rendered against them or is presently under indictment for or otherwise criminally or civilly 
charged for commission of fraud or a criminal offense in connection with obtaining, attempting 
to obtain or performing a federal, state, or local government transaction or public contract; 
violation of federal or state antitrust statutes; or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, or receiving stolen 
property. 

• To the best knowledge of the person signing the Reply, the Contractor, its affiliates, its 
subsidiaries, its directors, its officers or employees of any other organization associated with 
this Reply have not within a three-year period preceding this certification had one or more 
federal, state, or local government public transactions terminated for cause or default. 

 
 
Name of Contractor        
 
Signature         
 
Printed or Typed Name       
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Appendix C 
Non-Collusion Statement 

 

I certify that this Reply is made without prior understanding, agreement, or connection with any 
corporation, firm or person submitting a Reply for the same services, and is in all respects fair and 
without collusion or fraud.  I agree to abide by all conditions of this  Reply and certify that I am 
authorized to sign this document for the organization and that the organization is in compliance 
with all requirements of this Reply including, but not limited to, certification requirements.   

 

 

Organization:                                                                                                                                    

 

 

Signature:             

   (Authorized Officer) 

 

 

Name:            

  (Printed or typed name)                

 

 

 



Page 8 of 12 
 

Appendix D 
Disclosure Information 

Upon reasonable inquiry, the organization discloses, on the lines below: 

That the following identified owner, officer, director, employee, agent or lobbyist who is/was a 
current or former member, officer or employee of the Florida Legislature or any of its units and 
was, is, or will be significantly involved in preparing or approving the services in this proposed 
contract, representing the interests of the organization regarding this proposed contract, or doing 
the work covered under this proposed contract. 

Name: ______________________________  Title: _________________________ 

Name: ______________________________  Title: _________________________ 

 

That the following identified current or former member or employee of the Florida Legislature 
owns, directly or indirectly, an interest of five percent (5%) or more of the total assets or capital 
stock in the company. 

Name: ______________________________  Title: _________________________ 

Name: ______________________________  Title: _________________________ 

Name: ______________________________  Title: _________________________ 

 

If none, check here ________ 

 

 

Name of Contractor: ____________________________________________________________ 

Name of Corporate Office: _______________________________________________________ 

 

Signature of Corporate Officer: ____________________________________________________ 

Title or Position: _______________________________________________________________ 

 

Telephone: ________________________ Date:__________________ 
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Appendix E 
References 

 
Client 1: ______________________________________________________________________ 

Contact Person and Title: _________________________________________________________ 

Mailing Address: _______________________________________________________________ 

Phone Number: ________________________________________________________________ 

Email Address: _________________________________________________________________ 

Type and Duration of Service: _____________________________________________________ 

Dates of Services: ______________________________________________________________ 

 

Client 2: ______________________________________________________________________ 

Contact Person and Title: _________________________________________________________ 

Mailing Address: _______________________________________________________________ 

Phone Number: ________________________________________________________________ 

Email Address: _________________________________________________________________ 

Type and Duration of Service: _____________________________________________________ 

Dates of Services: ______________________________________________________________ 

 

Client 3: ______________________________________________________________________ 

Contact Person and Title: _________________________________________________________ 

Mailing Address: _______________________________________________________________ 

Phone Number: ________________________________________________________________ 

Email Address: _________________________________________________________________ 

Type and Duration of Service: _____________________________________________________ 

Dates of Services: ______________________________________________________________ 

 

Respondent: ___________________________________________________________ 
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Appendix F 
Financial Reply 

 
For all individuals that will perform work, provide below, the name of the individual, job title, 
role on the project, and estimated hours devoted to the project.   
 
TOTAL PROJECT COST (EXCLUDING OPTIONAL BRIEFINGS AND PRESENATIONS) 

Name Job Title Project Role 
Tasks & 
Subtasks Hours 

     
     
     
     
     
     
     
     
     
     
     

TOTAL HOURS   
FIXED COST $  

 

 

 

OPTIONAL BRIEFINGS-DELIVERABLE 8(a) 
Cost per briefing $ 

TOTAL NOT TO EXCEED COST (4 Briefings)  $    

OPTIONAL PRESENTATIONS -DELIVERABLE 8(b) 
Cost per presentation $ 

TOTAL NOT TO EXCEED COST (2 Presentations)  $   
 

TOTAL NOT TO EXCEED COST OF ALL OPTIONAL DELIVERABLES $ 
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Appendix G 
Certification of Minimum Requirements 

 

The Vendor must complete the certification by putting an "X" in the appropriate box. 

Minimum Requirements Yes No 
Vendor must ensure that a Certified Public Accountant (CPA) licensed pursuant to Ch. 473, 
Florida Statutes, supervises all work associated with the performance audit (i.e. the 
“Project Manager”). Vendor must provide a copy of the CPA license 

  

   

   

   

 
 

I hereby certify that the entity meets the Minimum Requirements as stated above. 
 

 

By: __________________________________________________________________________ 

 
Date: _________________________________________________________________________ 
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Appendix H 
Documentation of Qualifications 



Contract for Consulting Services 

Franklin County School District Discretionary Surtax Performance Audit 

Contract Number OP2112 

This contract is between the Florida Legislature (Legislature) on behalf of the Office of Program 
Policy Analysis and Government Accountability (OPPAGA) and <Company Name>, a <state 
registered> <business type: corporation, partnership, llc, etc.> registered to do business in 
Florida, with a principal address of <address of contractor> (Contractor). An OPPAGA designee 
shall act as the Legislature’s Contract Manager (LCM). 

The purpose of this contract is to acquire the services of an independent consulting firm to fulfill 
the requirements of s. 212.055(11), Florida Statutes. The Legislature requires a Contractor to 
conduct a performance audit of Franklin County School District more fully described in 
Schedule A.  

1. Contract Documents

This Contract between the Legislature and the Contractor is comprised of this document and the 
following documents which are integrated into and made part hereof. In the event that there is a 
specific, direct, and irreconcilable conflict between any two or more provisions contained in this 
document and the component Schedules and Appendices, the conflicting provisions will be given 
the following precedence: 

1. Contract for Consulting Services and attachments, including
i. Appendix I: Florida Legislature Payment Policy, Joint Policies and

Procedures of the Presiding Officers
ii. Schedule A: Scope of Work, and

iii. Schedule B: Deliverables
iv. Exhibit B1: Digest

2. Contractors submitted quote and proposal dated <date of contractor’s quote>

2. Consultant Services and Deliverables

The Consultant Services include the services described in Schedule A and deliverables described 
in Schedule B. The Contractor agrees that the designated members of its proposed team shall 
continue to be the members on this project team for the duration of this contract; unless Contractor 
requests and the LCM approves a substitution of another team member to this contract in writing. 
The Contractor will designate a Project Manager to act as the project team lead to coordinate with 
the LCM. The Project Manager for this contract is <name, title, address, email, phone>. 

3. Term

The Contract shall become effective upon execution and shall continue in effect until <date 
contract ends May 31, 2023, unless terminated, amended or extended before that date according 
to the provisions herein.   
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4. Consideration

In consideration of the performance of the services described in this Contract, the Legislature 
agrees to pay and Contractor agrees to accept a deliverable-based fixed total payment of < $X> 
representing the Fixed Cost, except as otherwise provided herein, in full settlement for the work 
described in this Contract. This sum shall be payable upon receipt and approval of deliverables, as 
described in Schedule B and the schedule below. The payment schedule below supersedes any 
payment terms contained in the attachments to this Contract.  

In consideration of the performance of the optional deliverable services performed in this contract, 
the Legislature agrees to pay and the Contractor agrees to accept a fixed total payment as described 
in Schedule B and the schedule below. OPPAGA will notify the Contractor in writing whether and 
how many optional Deliverable 8(a) and 8(b) appearances will be required. Once the optional 
deliverables are approved in writing and the Contractor has satisfactorily performed the 
deliverable, the Contractor will submit an invoice for payment in addition to the deliverable-based 
fixed cost described above, in accordance with the schedule below, not to exceed $X, in additional 
costs. 

DELIVERABLE DESCRIPTION DUE DATE INVOICE 
AMOUNT 

Deliverable 4 Report Outline July 13, 2022 
Deliverable 5 Draft Report August 3, 2022 
Deliverable 7 Final Report August 26, 2022 
Deliverable-based Fixed Cost 
Optional Deliverable 8(a) Legislative Briefings: 

Maximum of 4 calls 
<$x each > 

<no more than $x 
total for four> 

Optional Deliverable 8(b) Legislative Testimony 
Maximum of 2 
appearances 

<$x each> 
<no more than $x 

total for two> 
Total Not to Exceed Cost of All Optional Deliverables 
Maximum Total 

5. Time is of the Essence

The Parties agree that time is of the essence in the completion and performance of Contractor's 
duties and obligations hereunder. 

6. Termination for Convenience

The Legislature may terminate the Contract, in whole or in part, upon written notice to the 
Contractor. The Legislature shall reimburse the Contractor for fees and costs actually incurred for 
authorized services satisfactorily performed prior to the notice of termination. 

7. Termination for Cause and Remedies of the Legislature

Any one or more of the following events shall constitute an Event of Default on the part of the 
Contractor. 
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a. Contractor fails to provide the Consultant Services as required under the Contract;
b. Contractor discontinues the performance of the work required under the contract;
c. Contractor fails to promptly pay any and all taxes or assessments imposed by and

legally due any state or federal government;
d. Contractor makes or has made a material misrepresentation or omission in any

materials provided to the Legislature;
e. Contractor commits any material breach of the Contract; or
f. Contractor refuses to allow public access to all documents, papers, letters, or other

material after a determination by OPPAGA that certain records are public record,
pursuant to section 25 contained herein.

Upon the occurrence of an “Event of Default” on the part of the Contractor, the Legislature is 
entitled to one or all of the following remedies: 

a. Equitable Relief.
b. Monetary Damages (including any re-procurement costs).
c. Termination of Contract.

8. Choice of Law and Venue

The exclusive venue of any legal or equitable action that arises out of or relates to the Contract 
shall be the appropriate state court in Leon County, Florida; in any such action, Florida law shall 
apply and the parties waive any right to jury trial. 

9. Availability of Funds

The performance of the Contract shall be subject to and contingent upon the availability of funds 
lawfully appropriated by and to the Legislature and applicable for the purpose of the services 
specified. 

10. Payment Terms

Payment will be made after receipt of a correct invoice from the Contractor and approval by the 
Legislature in accordance to Payment Policy of the Florida Legislature Joint Policies and 
Procedures of the Presiding Officers, attached hereto and incorporated herein as Appendix I. 
Invoices must be submitted in detail sufficient for a proper pre-audit and post-audit thereof. 
Invoices will not be presented for any Deliverable until the Contractor completes all terms of the 
Deliverable and receives the written approval of the Deliverable by the LCM. Acceptance of 
Deliverables will be dependent upon Contractor’s demonstration that the Contractor has 
incorporated the LCM’s comments and edits through resubmission of the Deliverable to the LCM 
and written approval of the Deliverable by the LCM. Deliverable resubmissions are due to the 
LCM within 48 hours of receiving the LCM’s comments and edits.   

OPPAGA shall be billed upon completion and written acceptance by the LCM of the Deliverables 
below, identified in Schedule B.   

Deliverable #4—Report Outline Payment of 25% of fixed cost 
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Deliverable #5—Draft Report Payment of 25% of fixed cost 

Deliverable #7—Final Report Payment of 50% of fixed cost 

11. Florida Substitute Form W-9

A completed Substitute Form W-9 is required from Contractors doing business with the State of 
Florida. The Contractor must register as a vendor with the State of Florida, Department of 
Financial Services.  The registration and requirements for registering and submitting electronically 
a Substitute Form W-9 are available at: http://flvendor.myfloridacfo.com.  

12. Project Timeline

• June 29, 2022: Project Commencement 
• July 6, 2022: Work Plan to LCM 
• July 13, 2022: Report Outline to LCM 
• August 3, 2022: Draft Report to LCM  
• August 10, 2022:  Draft Digest to LCM
• August 26, 2022:   Final Report to LCM

13. Performance Guarantee

The Parties agree that time is of the essence in the performance of services in this Contract. Any 
delay m the performance of the Deliverables as contained in the Contract can have a negative 
impact on the activities and functions of the Legislature. The Contractor acknowledges that 
untimely performance will damage the Legislature but by their nature such damages are impossible 
to ascertain presently and will be difficult to ascertain in the future. The issues involved in 
determining the amount of damages will be multiple and complex, and will be dependent on many 
and variant factors, proof of which would be burdensome and require lengthy and expensive 
litigation, which the Parties desire to avoid. Accordingly, the Parties agree that it is in the Parties’ 
best interest to agree upon a reasonable amount of damages which are not intended to be a penalty 
but are solely intended to compensate for unknown and unascertainable damages and serve as a 
guarantee of the performance by the Contractor. The LCM may waive the payment of any 
performance guarantee. 

• If the Contractor fails to submit any deliverable by the deadline in Schedule B, it shall
pay $1,000 for every calendar day until the Deliverable is acknowledged as received by
the LCM. Any Deliverable received after 6 PM ET on the Deliverable due date will be
considered late unless an alternate Deliverable schedule was previously agreed upon in
writing by the LCM and the Contractor.

Notwithstanding anything to the contrary, the Contractor will not be assessed any performance 
guarantee to the extent any such delays in the above-noted Deliverables is due to the acts or 
omissions of the Legislature or Force Majeure, which includes natural disasters like hurricanes, 
floods,  or other “acts of God,” war, terrorism or threats of terrorism, civil disorder, labor strikes 
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or disruptions, fire, disease or medical epidemics or outbreaks, curtailment of transportation 
facilities preventing or delaying travel, or other emergency beyond the parties’ control.  

14. Insurance

The Contractor shall not commence any work in connection with this Contract until it has obtained 
all of the appropriate insurance coverage to adequately protect the Legislature from any and all 
liability and property damage hazards which may result in the performance of the Contract, 
including errors and omissions insurance for the willful or negligent acts or omissions of any 
officer, employees or agents thereof. Furthermore, all insurance shall be with qualified insurers 
duly licensed to transact business in this state. The Legislature shall be exempt from, and in no 
way liable for, any sums of money which may represent a deductible in any insurance policy. The 
payment of such deductible shall be the sole responsibility of the Contractor providing such 
insurance. Upon request, the Contractor shall furnish the Legislature an insurance certificate which 
will evidence that all of the appropriate coverages are fully in effect. 

15. Indemnification

The Legislature intends that the Contractor be fully liable for the actions of its agents, employees, 
partners, or subcontracts and shall fully indemnify, defend and hold harmless the Legislature and 
its officers, agents and employees from suits, actions, damages and costs of every name and 
description, including attorney's fees, arising from or relating to personal injury and damage to 
real or personal tangible property alleged to be caused in whole or in part by, but only to the extent 
attributable to, the Contractor, its agents, employees, partners or subcontractors to the fullest extent 
allowed by Florida law. 

16. Limitation of Liability

Neither the Legislature nor the Contractor is liable to each other for special, indirect, punitive, or 
consequential damages, even if the party has been advised that such damages are possible.  No 
Party shall be liable for lost profits, lost revenue, or lost institutional operating savings. The 
Legislature may, in addition to other remedies available to it at law or in equity and upon notice to 
the Contractor, retain such monies from amounts due to the Contractor as may be necessary to 
satisfy any claim for damages, penalties, costs and the like asserted by or against it. The Legislature 
may set off any liability or other obligation of the Contractor under any contract with the 
Legislature. 

17. Subcontractors or Third Party Vendors

This Contract was premised upon the evaluation and the reliance of the Florida Legislature on the 
Contractor, its proposed staffing and expertise for this Contract, including its subcontractors, 
through a competitive solicitation process.  Therefore, this Contract, or any portion thereof, shall 
not be assigned or further subcontracted without the prior written approval of the Florida LCM. 
However, no subcontract shall, under any circumstances, relieve the Contractor of its liability and 
obligation under this Contract, and despite any such subcontract, the Florida Legislature shall 
conduct its business through the Contractor, who shall retain the legal responsibility for performing 
the Contractor's obligations, including payments to its subcontractors.  
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18. Representations

Contractor understands that any misstatements or lack of candor by Contractor about the 
qualifications or availability of it or its personnel constitutes a breach of the resulting Contract and 
may be grounds for immediate termination of Contractor's services by the Legislature. Contractor 
represents further that it has had the opportunity to seek counsel and is not under duress from the 
Legislature or any other person. 

19. Taxes

The Legislature does not pay any state or Federal taxes and all fees are exclusive of any taxes. 

20. Waivers

The Legislature shall not be deemed to have waived any of its rights or remedies hereunder unless 
such waiver are in writing and signed by the Legislature. No delay or omission on the part of the 
Legislature in exercising any rights or remedies shall operate as a waiver of such right or remedy 
or any other rights or remedies. A waiver on any one occasion shall not be construed as a bar or 
waiver of any right or remedy on future occasions. 

21. Prohibition Against Assignment

This Contract may not be assigned by the Contractor, in whole or in part, except by prior written 
authorization by the LCM. 

22. Warranties

The Contractor warrants that it is qualified and possesses the requisite skills, knowledge, 
experience and necessary staff to provide the services as stated in this Contract. The Contractor 
shall devote such time and effort to the performance of the services as may be necessary to 
satisfactorily complete the Services as authorized herein.  The Contractor agrees that its 
performance of any other services during the Contract Term will not interfere with the faithful and 
timely performance of this Contract. 

The Contractor warrants that, to the best of its knowledge, there is no pending or threatened action, 
proceeding, or investigation, or any other legal or financial condition, that would in any way 
prohibit, restrain, or diminish the Contractors ability to satisfy its Contract obligations. The 
Contractor warrants that neither it nor any affiliate is currently on the convicted vendor list 
maintained pursuant to section 287.133, Florida Statutes, or on any other state or the federal 
government. The Contractor shall immediately notify the Legislature in writing if its ability to 
perform is compromised in any manner during the term of the Contract. 

The Contractor warrants that the Services will be provided in a professional manner and in 
accordance with the standards generally observed in the industry for similar services and will be 
provided with reasonable skill and care. The Contractor warrants that it shall use reasonable 
endeavors to maintain continuity in its staff engaged to provide the Services. The Contractor will 
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use all reasonable endeavors to ensure that the Services will be free from harmful programming, 
scripts, virus, spyware, backdoors or other deleterious components.  The Contractor shall work 
with and cooperate with the Legislature’s personnel and or contractors. 

23. Notices

All legal or other notices and other communications required or permitted to be given under this 
Contract other than routine operational communications must be in writing and must be hand 
delivered, or mailed via U.S. mail or express overnight courier with a reliable system for tracking 
delivery, or confirmed facsimile or electronic mail with a copy sent by another means specified 
herein, addressed to the respective parties as follows: 

To Legislature: OPPAGA, Coordinator 
P.O. Box 1475 
Tallahassee, FL 32399-1475 
OPPAGA Contract Manager for Franklin County School District Discretionary 
Sales Surtax 
P.O. Box 1475 
Tallahassee, FL 32399-1475 
OPPAGA, General Counsel 
P.O. Box 1475 
Tallahassee, FL 32399-1475 

To Contractor:  <Contract Manager for Contractor> 
<Contractor Address> 

The effective date of any notice under this Contract shall be the date of delivery or refusal of such 
notice, and not the date of mailing. 

24. Contract Manager

The Contract Manager on behalf of the Legislature is David Summers, 111 W. Madison Street, 
Suite 312, P.O. Box 1475 Tallahassee, FL 32399-1475. The Contract Manager on behalf of the 
Contractor is <contractor name, title, and mailing address and email address>. All written and 
verbal approvals referenced in the Contract must be obtained from the parties' contract managers 
or their designees, and all notices must be given to the parties' contract manager. 

25. Working Papers and Public Records

All records made or received by the Contractor as working papers in conjunction with this Contract 
shall become the property of the Florida Legislature, Office of Program Policy Analysis and 
Government Accountability (OPPAGA). OPPAGA may direct the Contractor to return sensitive 
documents to the document owner. 

Other records may be public records available for inspection by the public in accordance with the 
provisions of Article I Section 24, Florida Constitution, and s. 11.0431, Florida Statutes. Pursuant 
to s. 11.51(4), Florida Statutes, OPPAGA work papers are exempt from s. 24(a), Article I of the 
State Constitution. If the Contractor receives a request for public records, the Contractor shall 
immediately notify the LCM of the request and shall coordinate with the LCM. However, in order 
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to assure that records subject to any exemption are not disclosed, the Contractor shall not allow 
any inspection of or otherwise disclose any information found in said documents or records unless 
and until so directed  by the LCM. 

26. Other Conditions

Contractor shall not publish, release, or present to any third party any information, findings, or 
recommendations concerning work done or information gained under this Contract without 
approval by the Florida Legislature through its Contract Managers. All contacts by media 
concerning work done or information gained under this Contract shall be referred to the LCM for 
response.  

27. Entire Contract

This Contract constitutes the, entire understanding of the parties to it and supersedes any prior 
contracts, written or oral, related to the same subject matter. This Contract cannot be changed 
except in writing by the signature of both parties. However, reasonable changes to the deliverables 
due dates may occur upon written request and justification by the Contractor and written approval 
by the LCM. 

28. Execution in Counterparts

The Contract may be executed in counterparts, each of which shall be an original and all of which 
shall constitute one and the same contract. Delivery of an executed counterpart of a signature page 
to the Contract by e-mail, facsimile or other electronic transmission shall be effective as delivery 
of a manually executed counterpart. 

Executed at Tallahassee, Florida, on the dates shown below. 

The Florida Legislature: 

The Florida Senate: 

By: _____________________ 

Wilton Simpson, President  

Date: ____________________ 

The Florida House of Representatives: 

By: _____________________ 

Chris Sprowls, Speaker  

Date: ____________________ 

Contractor: 

________________________ 

By: _____________________ 

        (Print Name)  

Title:____________________ 

             (Print title) 

Date: ____________________
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APPENDIX I 

Payment Policy of the Florida Legislature Joint Policies and Procedures of the Presiding Officers 

3.5 INVOICE PROCESSING PROCEDURE 
The Finance & Accounting Office will perform the following actions on each invoice:  
(1)  Audit each invoice, including any duplicate invoices, for compliance with the contractual 

agreement or purchase order and mathematical accuracy, and determine if the payment is 
properly authorized or not previously paid;  

(2)  Record information into the State’s accounting system; and  
(3)  Maintain voucher files with supporting documentation, files of unpaid purchase orders, 

and other files as necessary to maintain adequate accounting control and documentation. 

3.5.1  INVOICE PROCESSING TIME LIMITS 
(1)  A voucher authorizing payment of an invoice submitted to a unit of the Legislature will be 

filed with the Department of Financial Services (DFS) no later than 20 days after receipt 
of the invoice and receipt, inspection, and approval of the goods or services, except that, 
in the case of a bona fide dispute, the voucher will contain a statement of the dispute and 
authorize payment only in the amount not disputed. Approval and inspection of goods or 
services will take no longer than five working days unless the bid specifications, purchase 
order, or contract specifies otherwise. If a voucher filed within the 20-day period is 
returned by DFS because of an error, it will nevertheless be deemed timely filed. For the 
purposes of determining the receipt of invoice date, the Legislature is deemed to receive 
an invoice on the date on which a proper invoice is first received in the Finance & 
Accounting Office. The Legislature is deemed to receive an invoice on the date the 
invoice was postmarked if the Finance & Accounting Office failed to annotate the invoice 
with the date of receipt at the time it actually received the invoice.  

(2)  The Finance & Accounting Office will keep a record of the date of receipt of the invoice; 
dates of receipt, inspection, and approval of the goods or services; date of the voucher; 
and date of issuance of the warrant in payment thereof. 

(3)  The Legislature may make partial payments to a contractor upon partial delivery of goods 
or services or upon partial completion of construction when a request for such partial 
payment is made by the contractor and approved by the legislative unit. Provisions of this 
section will apply to partial payments in the same manner as they apply to full payments.  

(4)  Travel and other reimbursements to state officers and employees will be the same as 
payments to vendors pursuant to this section. 
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SCHEDULE A 

SCOPE OF WORK 

1. Statement of Purpose

The goal of this contract is to fulfill the requirements s. 212.055, Florida Statutes. The relevant portion 
states as follows: 

212.055 Discretionary sales surtaxes; legislative intent; authorization and use of proceeds.—It is the 
legislative intent that any authorization for imposition of a discretionary sales surtax shall be published 
in the Florida Statutes as a subsection of this section, irrespective of the duration of the levy. Each 
enactment shall specify the types of counties authorized to levy; the rate or rates which may be imposed; 
the maximum length of time the surtax may be imposed, if any; the procedure which must be followed 
to secure voter approval, if required; the purpose for which the proceeds may be expended; and such 
other requirements as the Legislature may provide. Taxable transactions and administrative procedures 
shall be as provided in s. 212.054. 

(11) PERFORMANCE AUDIT.—(a) To adopt a discretionary sales surtax under this section, an 
independent certified public accountant licensed pursuant to chapter 473 shall conduct a performance 
audit of the program associated with the proposed surtax. (b)1. At least 180 days before the referendum 
is held, the county or shall provide a copy of the final resolution or ordinance to the Office of Program 
Policy Analysis and Government Accountability. 2. Within 60 days after receiving the final resolution 
or ordinance, the Office of Program Policy Analysis and Government Accountability shall procure the 
certified public accountant and may use carryforward funds to pay for the services of the certified public 
accountant. 3. At least 60 days before the referendum is held, the performance audit must be completed 
and the audit report, including any findings, recommendations, or other accompanying documents, must 
be made available on the official website of the county or . 4. The county or shall keep the information 
on its website for 2 years from the date it was posted. 5. The failure to comply with the requirements 
under subparagraph 1. or subparagraph 3. renders any referendum held to adopt a discretionary sales 
surtax void. (c) For purposes of this subsection, the term “performance audit” means an examination 
of the program conducted according to applicable government auditing standards or auditing and 
evaluation standards of other appropriate authoritative bodies. At a minimum, a performance audit must 
include an examination of issues related to the following: 1. The economy, efficiency, or effectiveness 
of the program. 2. The structure or design of the program to accomplish its goals and objectives. 3. 
Alternative methods of providing program services or products. 4. Goals, objectives, and performance 
measures used by the program to monitor and report program accomplishments. 5. The accuracy or 
adequacy of public documents, reports, and requests prepared by the county or which relate to the 
program. 6. Compliance of the program with appropriate policies, rules, and laws. (d) This subsection 
does not apply to a referendum held to adopt the same discretionary surtax that was in place during the 
month of December immediately before the date of the referendum.  
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2. Scope of Work

In accordance with s. 212.055(11), Florida Statutes, and Government Auditing Standards (2011 Revision) 
issued by the Comptroller General of the United States, the certified public accountant must conduct a 
performance audit of Franklin County School District program areas within the administrative unit(s) which 
will receive funds through the referenda approved in the attached final resolution, attached hereto and 
incorporated herein as Exhibit A-1. The performance audit must evaluate the district administrative unit(s) 
related to (a) acquisition, construction, renovation, replacement, improvement, or equipping of school 
facilities and campuses and any land acquisition, land improvement, design and associated engineering 
costs; (b) safety and security improvements of school facilities and campuses; (c) retrofitting, upgrading, 
and providing for technology implementation, including hardware and software; (d) purchase, lease-
purchase, or maintenance of school buses, as defined in s. 1006.25, Florida Statutes; and (e) the retirement 
of related debt. See Exhibit A-1, below for the related ordinance. 

During the review, the Contractor must complete the tasks outlined below under Research Tasks.  The 
proposal must include a plan of work for completing these tasks.   

2.1 Research Tasks 

Audit fieldwork must include interviews with program administrators, review of relevant 
documentation, and other applicable methods as needed to soundly document and clearly and 
credibly communicate related findings and recommendations related to each of the issues described 
in 2.1.1 through 2.1.6. A finding statement or header must be developed for each of the six major 
research tasks. Each of the six finding statements must clearly, directly, and succinctly provide an 
overall conclusion regarding the program(s) performance based on an evaluation of the items 
identified under the applicable research task.  

2.1.1  The economy, efficiency, or effectiveness of the program. Tasks related to the 
examination of this issue must include, but are not limited, to the following: 

1. Review any management reports/data that program administrators use on a regular
basis and determine whether this information is adequate to monitor program
performance and cost;

2. Determine whether the program is periodically evaluated using performance
information and other reasonable criteria to assess program performance and cost;

3. Review findings and recommendations included in any relevant internal or external
reports on program performance and cost;

4. Determine whether program administrators have taken reasonable and timely actions to
address any deficiencies in program performance and/or cost identified in management
reports/data, periodic program evaluations, audits, etc.;

5. Evaluate program performance and cost based on reasonable measures, including best
practices;

6. Evaluate the cost, timing, and quality of current program efforts based on a reasonably
sized sample of projects to determine whether they were of reasonable cost and
completed well, on time, and within budget; and
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7. Determine whether the program has established written policies and procedures to take
maximum advantage of competitive procurement, volume discounts, and special
pricing agreements.

2.1.2  The structure or design of the program to accomplish its goals and objectives. Tasks 
related to the examination of this issue must include, but are not limited, to the following: 

1. Review program organizational structure to ensure the program has clearly defined
units, minimizes overlapping functions and excessive administrative layers, and has
lines of authority that minimize administrative costs; and

2. Assess the reasonableness of current program staffing levels given the nature of the
services provided and program workload.

 2.1.3  Alternative methods of providing services or products. Tasks related to the examination 
of this issue must include, but are not limited, to the following: 

1. Determine whether program administrators have formally evaluated existing in-house
services and activities to assess the feasibility of alternative methods of providing
services, such as outside contracting and privatization, and determine the
reasonableness of their conclusions;

2. Determine whether program administrators have assessed any contracted and/or
privatized services to verify effectiveness and cost savings achieved and determine the
reasonableness of their conclusions;

3. Determine whether program administrators have made changes to service delivery
methods when their evaluations/assessments found that such changes would reduce
program cost without significantly affecting the quality of services; and

4. Identify possible opportunities for alternative service delivery methods that have the
potential to reduce program costs without significantly affecting the quality of services,
based on a review of similar programs in peer entities (e.g., other counties, etc.).

2.1.4  Goals, objectives, and performance measures used by the program to monitor and 
report program accomplishments. Tasks related to the examination of this issue must 
include, but are not limited, to the following: 

1. Review program goals and objectives to determine whether they are clearly stated,
measurable, can be achieved within budget, and are consistent with the school district’s
strategic plan;

2. Assess the measures, if any, the school district uses to evaluate program performance
and determine if they are sufficient to assess program progress toward meeting its
stated goals and objectives; and

3. Evaluate internal controls, including policies and procedures, to determine whether
they provide reasonable assurance that program goals and objectives will be met.

2.1.5  The accuracy or adequacy of public documents, reports, and requests prepared by the 
school district which relate to the program. Tasks related to the examination of this issue 
must include, but are not limited, to the following: 
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1. Assess whether the program has financial and non-financial information systems that
provide useful, timely, and accurate information to the public;

2. Review available documents, including relevant internal and external reports, that
evaluate the accuracy or adequacy of public documents, reports, and requests prepared
by the related to the program;

3. Determine whether the public has access to program performance and cost information
that is readily available and easy to locate;

4. Review processes the program has in place to ensure the accuracy and completeness of
any program performance and cost information provided to the public; and

5. Determine whether the program has procedures in place that ensure that reasonable and
timely actions are taken to correct any erroneous and/or incomplete program
information included in public documents, reports, and other materials prepared by the
and that these procedures provide for adequate public notice of such corrections.

2.1.6  Compliance of the program with appropriate policies, rules, and laws. Tasks related to 
the examination of this issue must include, but are not limited, to the following: 

1. Determine whether the program has a process to assess its compliance with applicable
(i.e., relating to the program’s operation) federal, state, and local laws, rules, and
regulations; contracts; grant agreements; and local policies;

2. Review program internal controls to determine whether they are reasonable to ensure
compliance with applicable federal, state, and local laws, rules, and regulations;
contracts; grant agreements; and local policies and procedures;

3. Determine whether program administrators have taken reasonable and timely actions to
address any noncompliance with applicable federal, state, and local laws, rules, and
regulations; contracts; grant agreements; and local policies and procedures identified
by internal or external evaluations, audits, or other means; and

4. Determine whether program administrators have taken reasonable and timely actions to
determine whether planned uses of the surtax are in compliance with applicable state
laws, rules, and regulations.

5. Determine whether the school district has processes to distribute funds to district
charter schools and mechanisms for charter schools to report how the funds are used.

2.2 Site Visits  

Site visits are not required. The Vendor may propose a plan and tentative site visit schedule for fieldwork. 
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EXHIBIT A-1: FRANKLIN COUNTY SCHOOL DISTRICT ORDINANCE 
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SCHEDULE B 

DELIVERABLES 

The LCM will provide feedback to the Contractor on the completeness and clarity of presentation of each 
deliverable in order to ensure that the Legislature’s information needs are met, and may propose 
modifications or revisions. Acceptance of deliverables will be dependent upon the LCM’s written approval 
and Contractor’s demonstration that the Contractor has incorporated OPPAGA’s comments and edits, 
which may require multiple rounds of review for each deliverable. This will occur through the resubmission 
of any Deliverable to the LCM with all changes tracked and responses made to all comments. For document 
management, each version of the draft produced by the vendor should be numbered or dated; OPPAGA 
will differentiate its response by adding “OPPAGA edits” to the document title. Deliverable resubmissions 
are due to the LCM within 48 hours of receiving OPPAGA’s comments and edits. The LCM may require 
the Contractor to complete edits in less than 48 hours to meet the contract Deliverable schedule.  

Deliverable #1—Project Commencement:  No later than June 29, 2022, the Contractor must 
contact school district officials, copying the LCM, and arrange an entrance conference. During the 
entrance conference, the Contractor must discuss with school district officials the audit scope, 
timeline, protocols, initial data request, and other issues necessary to initiate the audit. The Project 
Manager (i.e., the Certified Public Accountant licensed pursuant to Chapter 473, Florida Statutes, 
who supervises all work associated with the audit) must notify the OPPAGA LCM in writing by 
email of the date of the entrance conference.   

Deliverable #2—Work Plan:  The Contractor must submit a Work Plan, which the Project Manager 
has reviewed and approved, to the LCM no later than July 6, 2022.   

• The Work Plan must include a detailed schedule of tasks and timeframes that includes site visit
itineraries, assigned staff, and completion dates for tasks.

• The Work Plan must describe specific activities, e.g. specific interviews, the Contractor will
undertake to complete each of the research tasks (2.1.1 through 2.1.6). At a minimum, these
activities must address those items identified in the Scope of Work under the applicable
research task.

Deliverable #3 – Routine Updates: At a minimum, the Project Manager must provide the LCM 
with biweekly updates on the progress of fieldwork and tentative findings. The Project Manager 
must attend these meetings and may include other project staff as deemed necessary to provide 
complete information on the current status of the review.  These updates will occur throughout the 
contract period by telephone or video conferencing software at a mutually agreed upon time and 
will include discussion of potential findings and concerns.  Additional meetings may be held at the 
request of the LCM.  

Deliverable #4– Report Outline: The Contractor must submit a Report Outline, which the Project 
Manager has reviewed and approved, to the LCM no later than July 13, 2022. The Report Outline 
must include each potential outcome related to each of the research tasks in the Scope of Work 
(2.1.1 through 2.1.6) that is expected to be included in the draft report, identification of the key 
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evidence upon which each outcome will be based, and recommendations. For purposes of this 
review, an outcome statement must provide either a positive or a negative (adverse) conclusion 
relative to the research task examined.  Each of the outcomes must clearly, directly, and succinctly 
provide an overall conclusion based on the evaluation of the items identified in the Scope of Work 
under the applicable research task. The Report Outline also must identify any additional 
analyses/information that could have a significant effect on the conclusion as it relates to each 
research task.  The LCM will provide feedback, including any proposed modifications or revisions, 
to the Contractor to ensure that the Draft Report meets all contract requirements.   

 Deliverable #5—Draft Report: The Contractor must submit an electronic version of the Draft 
Report to the LCM no later than August 3, 2022. This Draft Report must include all outcomes 
related to each of the research tasks (2.1.1 through 2.1.6) in the Scope of Work proposed for 
inclusion in the Final Report with supporting evidence, and the Contractor’s proposed 
recommendations. The Draft Report must include the six findings proposed for inclusion in the Final 
Report, with written descriptions of the evidence and data that support each finding, and the 
Contractor’s proposed recommendations. Following each finding statement, the Draft Report must 
include the following five subsections:  

• Facilities and Land Acquisition (must address the district’s acquisition, construction,
renovation, replacement, improvement, or equipping of school facilities and campuses and
any land acquisition, land improvement, design and associated engineering costs);

• Safety and Security (must address the district’s safety and security improvements of school
facilities and campuses);

• Technology Improvements (must address the district’s retrofitting, upgrading, and
providing for technology implementation, including hardware and software);

• School Bus Acquisition (must address the district’s purchase, lease-purchase, or
maintenance of school buses, as defined in s. 1006.25, Florida Statutes.); and

• Debt Retirement (must address the district’s retirement of related debt).

Each subsection must provide the rationale for the finding, including, at a minimum, a thorough, 
evaluative narrative description of the items identified in the Scope of Work under the applicable 
research task. Each finding statement must provide a clear overall conclusion (positive or 
negative/adverse) on the program(s) performance related to each of the six research tasks. The Draft 
Report must include recommendations to address all negative/adverse findings related to research 
tasks 2.1.1 through 2.1.6.  

The Draft Report should also include all charts, graphs, and exhibits that are proposed for inclusion 
in the Final Report. The Draft Report also must include an executive summary that clearly and 
succinctly describes the audit findings and recommendations associated with each task and subtask 
that will be included in the Final Report.  

Deliverable #6—Draft Digest: The Contractor must submit an electronic version of the Draft 
Digest to the LCM no later than August 10, 2022. The Digest must provide a concise overview of 
the audit findings and recommendations, following the prescribed format provided in Exhibit B1 
and limited to no more than 4 pages. 
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Upon receiving written final approval of the Draft Report and the Digest from the LCM, the 
Vendor must submit an electronic pdf version of the Draft Report, as a pdf with a draft watermark, 
to the school district. 

Deliverable #7—Final Report:  The Contractor must submit an electronic version of the Final 
Report, which the Project Manager has reviewed and approved, to the LCM no later than August 
26, 2022. The Final Report must include the approved Digest as the first segment of the Final Report, 
followed by the executive summary, then report text. The Vendor must include in its Final Report 
any written response from the school district that is submitted to the Vendor no later than August 
24, 2022. The LCM must approve any suggested edits to the Final Report based on feedback from 
the school district to address the accuracy and completeness of key findings and recommendations 
contained in the Draft Report. Upon receiving written final approval of the Final Report from the 
LCM, the Vendor must submit an electronic pdf version of the Final Report to the school district. 

Optional Deliverable #8:  Briefings and Legislative Testimony. Following receipt and approval of 
the Draft Report, the LCM may, at the complete and sole discretion of OPPAGA, ask the Contractor 
in writing, to provide briefings and/or legislative testimony. If requested, this testimony would occur 
sometime after August 10, 2022, but prior to May 31, 2023. The Contractor shall price this optional 
deliverable independently as part of their financial reply.  The Legislature makes no assurances that 
this Deliverable will be requested and will not approve expenditures incurred without prior approval. 

• (a)Briefings:  The Contractor, including all senior Contractor team members necessary to
discuss report information, may be asked to provide up to four (4) conference call briefings to
the Legislature.  The actual number of briefings and the persons receiving those briefings shall
be within the sole discretion of OPPAGA. No travel reimbursement will be provided. The
itemized cost for each individual briefing and the total cost for four briefings should be
presented on the financial reply.

• (b)Legislative testimony: The Contractor may be asked to appear in Tallahassee, Florida to
provide up to two (2) in-person presentations to legislative committees on the Final Report.
Compensation for such presentations shall be at a fixed cost which includes the hourly rate
proposed by the Contractor for up to two identified persons for these presentations, per hour of
time spent in such presentation or in consulting with the OPPAGA contract manager in the city
of such presentation during normal business hours, and the Contractor’s time preparing for
each legislative presentation.  This fee shall include all of the Contractor’s expenses, costs and
compensation for such services. Please note that the Legislature will not pay the Contractor for
travel time or travel costs.  The itemized cost of each presentation and the total cost for two
presentations should be presented on the financial reply.
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EXHBIT B-1 

Overview of Performance Audit Findings 
 

Franklin County School District   August<DATE> 

Results in Brief ______________  

In accordance with s. 212.055(11), F.S., and 
Government Auditing Standards, <VENDOR> 
conducted a performance audit of the <NAME> 
County School District programs within the 
administrative unit(s) that will receive funds 
through the referendum approved by Resolution 
adopted by the <NAME> County Commission on 
<DATE> The performance audit included an 
examination of the issues identified below. 
The economy, efficiency, or effectiveness of the 

program. 
The structure or design of the program to 

accomplish its goals and objectives.  
Alternative methods of providing program 

services or products.  
Goals, objectives, and performance measures 

used by the program to monitor and report 
program accomplishments.  

The accuracy or adequacy of public documents, 
reports, and requests prepared by the 
school district or which relate to the 
program.  

Compliance of the program with appropriate 
policies, rules, and laws. 

The performance audit determined that the 
<NAME> County School District met 
expectations for # of 26 of the Performance Audit 
Research Tasks. See Exhibit 1. The school district 
met most expectations related to the economy, 
efficiency, or effectiveness of the program; 
alternative methods of providing program 
services or products; and accuracy or adequacy 
of public documents, reports, and requests 
prepared by the . The school district partially met 
expectations related to the structure or design of 
the program; and goals, objectives, and 
performance measures. 

Exhibit 1 
The School District Met Expectations for # of the 26 
Performance Audit Research Tasks 

Issue Area (Number of Research 
Tasks Examined) 

Did the DMeet 
Expectations? 

Yes Partially No 
Economy, efficiency, or 
effectiveness of the program (7) # # # 
Structure or design of the 
program (2) # # # 
Alternative methods of providing 
program services or products (4) # # # 
Goals, objectives, and 
performance measures (3) # # # 
Accuracy or adequacy of public 
documents, reports, and requests 
prepared by the (5) # # # 
Compliance with appropriate 
policies, rules, and laws (5) # # # 
All Areas (26) # # # 

 

 
Findings by Issue Area _________  

A summary of audit findings by issue area is 
presented below. 
Economy, Efficiency, or Effectiveness of the 
Program  
Overall, the <NAME> County School District met 
expectations in this area. The school district uses 
various reports that are adequate to monitor 
project performance and cost. It periodically 
evaluates its programs using performance 
information and other reasonable criteria to 
assess program performance and cost. Findings 
and recommendations have been included in 
relevant internal and external reports on 
program performance and costs, and 
management has taken actions to address 
deficiencies in program performance and/or 
cost identified in management reports/data, 
periodic program evaluations, audits, etc. 
Management evaluates performance and costs 
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based on reasonable measures, including best 
practices. Based on <VENDOR>’s review of 
available documentation, the five projects were 
completed within budget, completed well, and 
project costs were reasonable. However, only 
four of the five projects were completed timely. 
Finally, written policies and procedures exist to 
take maximum advantage of competitive 
procurement, volume discounts, and special 
pricing agreements. 
The structure or design of the program to 
accomplish its goals and objectives  
Overall, the <NAME> County School District 
partially met expectations in this area. The 
Design and Construction Services and Financial 
and Business Services Division both 
demonstrated program organizational 
structures with clearly defined units, minimal 
overlapping functions, and administrative layers 
that minimize costs. However, these program 
organizational structure attributes were lacking 
for the Application Development Department 
within the Information Technology Division, 
where non-supervisory staff were placed into 
the supervisor labor category and they have no 
supervisory responsibility. Adequate leadership 
and management positions were in place for the 
Design and Construction Services, the 
Information Technology Division, and Financial 
and Business Services Division. Overall, vacancy 
rates were 9 percent or below for Design and 
Construction Services, the Information 
Technology Division, and the Financial Services 
Division, which will have primary fund oversight 
if the referendum passes. Of the individual 
position titles that were evaluated, heating/air 
conditioning (HAR) mechanics have been the 
most difficult for the school district to fill. The 
current vacancy rate for this position is 21 
percent, which results in substantial work order 
backlogs to address equipment repair. The 
school district reported that wage rates for HAR 
mechanics are often not competitive with the 
local Jacksonville labor market, which results in 
frequent turnover. The school district often uses 
contract services to mitigate this issue. 
<VENDOR> recommends that a compensation 
and classification study be performed to address 

staff assigned to the wrong labor category and 
funds be identified to increase wages for HAR 
mechanics. <VENDOR> recommends that the 
school district identify funds to raise wage levels 
to offer more competitive salaries for HAR 
mechanic positions to avoid further disruption to 
Design and Construction Services. <VENDOR> 
recommends the school district conduct a 
compensation and classification study to address 
issues such as salary levels and job 
classifications. Additionally, <VENDOR> 
recommends that the County conduct a study of 
the reasonableness of current staffing levels for 
specific types of positions to include 
comparisons with peer counties, use of other 
benchmarks, and staffing formulas. 
Alternative methods of providing services 
or Products 
Overall, the <NAME> County School District met 
expectations in this area. The of <NAME> County 
School District (the school district) program 
administrators have formally evaluated existing 
in-house services and activities to assess the 
feasibility of alternative methods of providing 
services, such as outside contracting and 
privatization, and their conclusions are 
reasonable. Program administrators have 
assessed contracted and/or privatized services 
to verify effectiveness and cost savings achieved, 
and their conclusions are reasonable. The school 
district has made changes to service delivery 
methods when their evaluations/assessments 
found that such changes would reduce program 
cost without significantly affecting the quality of 
services. Finally, there are possible 
opportunities for alternative service delivery 
methods that have the potential to reduce 
program costs without significantly affecting the 
quality of services, based on a review of similar 
programs in peer entities (e.g., other counties, 
etc.). 
Goals, objectives, and performance 
measures used by the program to monitor 
and report program accomplishments 
Overall, the <NAME> County School District 
partially met expectations in this area. Program 
objectives documented in the school district’s 
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Operations Plan and Technology Plan align with 
the strategic plan and are clearly stated. 
However, the goals and objectives are not 
measurable, and, as a result, it is unclear whether 
they can be achieved within budget. Although the 
school district maintains various project status 
reports and uses the performance measures 
compiled by <X> the school district did not 
provide a standard management report by 
project, which demonstrates that cost and timing 
variances are monitored and reported. 
Comprehensive administrative procedures are 
not developed to document processes and 
relevant checklists and required reports to 
enhance the internal control environment. In 
addition, the purchasing director reports to the 
executive director of Facilities Planning. In most 
organizations, the purchasing function reports 
within the chief financial officer’s organizational 
unit. 
The accuracy or adequacy of public 
documents, reports, and requests prepared 
by the which relate to the program 
Overall, the <NAME> County School District met 
expectations in this area. <NAME> school 
district, Florida uses its primary website to 
disseminate important financial and non-
financial information. Examples of information 
located on the website include the 
Comprehensive Annual Financial Report which 
highlights information such the organizational 
chart, general fund statement of revenues and 
expenditures, as well as information regarding 
the school district’s facilities leasing and debt 
service arrangements. The school district also 
created its website to keep the community 
apprised of issues related to the proposed Long-
Range Facilities Plan and the infrastructure sales 
tax referendum. In addition to the websites, 
news and social media releases, electronic media 
(television), and mass notification, calls and 
emails are used to inform community members 
of events that require immediate attention. The 
school district effectively executed an online 
survey to evaluate the accuracy and adequacy of 
public data. Multiple examples of program and 
cost information that is available and accessible 

to the public were provided to the review team 
as well as examples of documented processes 
that ensure the program maintains accurate and 
complete performance and cost information. 
Lastly, while the school district provided 
examples of taking timely actions to correct 
erroneous and/or incomplete information that 
has been provided to the public, no formal 
procedures are in place to ensure erroneous 
and/or incomplete information is corrected 
promptly. <VENDOR> recommends that a 
procedure be developed and implemented to 
address this issue. 
Compliance of the program with 
appropriate policies, rules, and laws 
Overall, the <NAME> County School District 
partially met expectations in this area. The chief 
legal counsel provides transactional and 
governance legal services to the school district. 
In this capacity, the chief legal counsel reviews 
all contracts requiring board approval for 
compliance with legal requirements and board 
policy. The director of Government Relations is a 
non-practicing attorney and registered lobbyist 
who is responsible for keeping board members, 
the superintendent, department heads, and 
other school district stakeholders apprised of 
new or changes to federal, state, and local laws 
that may impact the school district. The 
executive director of Policy and Compliance 
reports to the chief of staff and is primarily 
responsible for interpreting and updating board 
policies and ensuring that all policies comply 
with Florida Statutes. The board internal auditor 
position remained vacant for one year during 
which an audit plan was not developed and 
internal audits were not performed. Program 
internal controls could be improved with 
detailed policies and procedures. Over 64 
percent of programs, for which activity fund 
audits had been performed during Fiscal Year 
XXXX, were in violation of board policy requiring 
a 10-working day response to audit findings, and 
the school district lacked sufficient 
documentation confirming the implementation 
of two (2) corrective action plans in response to 
an external audit. 
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